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REMOVE EXTERIOR PORTION OF
CONCRETE AND STEEL FRAMED

COIN VAULT STRUCTURE.
REMOVAL OF THIS VAULT HAS NO
EFFECT ON ADJACENT STRUCTURES.
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ALBANY STREET
COIN VAULT DEMOLITION PLAN
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REMOVE CONCRETE AND STEEL

COIN VAULT DEMOLITION SPECIFICATIONS

PART 1 - GENERAL

1.1 SUMMARY

A. THIS SCOPE OF WORK INCLUDES THE FOLLOWING:

1. DEMOLITION AND REMOVAL OF THE EXTERIOR PORTION OF

THE BUILDING'S COIN VAULT STRUCTURE.

2. DEMOLITION AND REMOVAL OF THE EXTERIOR PORTION OF

THE BUILDING'S COIN VAULT BELOW- GRADE STRUCTURE.
3. FOUNDATIONS FOR THE EXTERIOR PORTION OF THE
BUILDING'S STRUCTURE WILL BE LEFT IN PLACE.

1.2 DEFINITIONS

A. REMOVE: DETACH ITEMS FROM EXISTING CONSTRUCTION
AND LEGALLY DISPOSE OF THEM OFF-SITE UNLESS INDICATE
TO BE REMOVED AND SALVAGED OR RECYCLED.

B. EXISTING TO REMAIN: EXISTING ITEMS OF CONSTRUCTION
THAT ARE NOT TO BE REMOVED AND THAT ARE NOT

OTHERWISE INDICATED TO BE REMOVED, REMOVED AND
SALVAGED, OR RECYCLED.

1.3 QUALITY ASSURANCE

A. DEMOLITION FIRM QUALIFICATIONS: AN EXPERIENCED FIRM
THAT HAS SPECIALIZED IN DEMOLITION WORK SIMILARIN

MATERIAL AND EXTENT TO THAT INDICATED FOR THIS
PROJECT.

B. REGULATORY REQUIREMENTS: COMPLY WITH GOVERNING
EPA NOTIFICATION REGULATIONS BEFORE BEGINNING
DEMOLITION. COMPLY WITH HAULING AND DISPOSAL
REGULATIONS OF AUTHORITIES HAVING JURISDICTION.

C. STANDARDS: COMPLY WITH ANSI A10.6 AND NFPA 241,

D. PREDEMOLITION CONFERENCE: CONDUCT CONFERENCE AT
PROJECT SITE TO COMPLY WITH REQUIREMENTS IN DIVISION 1
SECTION "PROJECT MANAGEMENT AND COORDINATION."
REVIEW METHODS AND PROCEDURES RELATED TO BUILDING

DEMOLITION INCLUDING, BUT NOT LIMITED TO, THE
_uO_|_|O<<_ZO”

1. INSPECT AND DISCUSS CONDITION OF CONSTRUCTION TO
BE DEMOLISHED.

2. REVIEW STRUCTURAL LOAD LIMITATIONS OF EXISTING
STRUCTURES.

3. REVIEW AND FINALIZE BUILDING DEMOLITION SCHEDULE
AND VERIFY AVAILABILITY OF DEMOLITION PERSONNEL,

EQUIPMENT, AND FACILITIES NEEDED TO MAKE PROGRESS
AND AVOID DELAYS.

4. REVIEW AND FINALIZE PROTECTION REQUIREMENTS.
1.4 PROJECT CONDITIONS

A. CONDUCT BUILDING DEMOLITION SO PUBLIC WAY, TRAVEL
WILL NOT BE DISRUPTED.

1. PROVIDE NOT LESS THAN 120 HOURS NOTICE TO OWNER
OF ACTIVITIES THAT WILL AFFECT OPERATION OF PUBLIC
WAY.

2. MAINTAIN ACCESS TO EXISTING WALKWAYS, EXITS, AND
OTHER ADJACENT OCCUPIED OR USED FACILITIES.

A. DO NOT CLOSE OR OBSTRUCT WALKWAYS, OR USED
FACILITIES WITHOUT WRITTEN PERMISSION FROM
AUTHORITIES HAVING JURISDICTION.

B. HAZARDOUS MATERIALS:

1. ALL HAZARDOUS MATERIALS WILL BE REMOVED BY
CONTRACTOR AS PART OF THE SCOPE OF THE OVERALL
DEMOLITION CONTRACT.

2. IF ADDITIONAL MATERIALS SUSPECTED OF CONTAINING
HAZARDOUS MATERIALS ARE ENCOUNTERED, DO NOT
DISTURB; TEMPORARILY CEASE DEMOLITION ACTIVITY IN
THIS VICINITY AND IMMEDIATELY NOTIFY OWNER IN WRITING.
ALL HAZARDOUS MATERIALS WILL BE REMOVED BY
CONTRACTOR UNDER THIS CONTRACT.

2.3 PROTECTION

A. EXISTING FACILITIES: PROTECT ADJACENT BUILDING
FACILITIES DURING DEMOLITION OPERATIONS.

B. TEMPORARY PROTECTION: ERECT TEMPORARY
PROTECTION, SUCH AS WALKS, FENCES, RAILINGS, CANOPIES,
AND COVERED PASSAGEWAYS, WHERE REQUIRED BY
AUTHORITIES HAVING JURISDICTION AND AS INDICATED.

1. PROVIDE TEMPORARY BARRICADES AND OTHER
PROTECTION REQUIRED TO PREVENT INJURY TO PEOPLE
AND DAMAGE TO STRUCTURE TO REMAIN.

2. PROVIDE PROTECTION TO ENSURE SAFE PASSAGE OF
PEOPLE AROUND BUILDING DEMOLITION AREA

2.4 DEMOLITION GENERAL

D A. GENERAL: DEMOLISH INDICATED EXISTING COIN VAULT

STRUCTURE COMPLETELY. USE METHODS REQUIRED TO

COMPLETE THE WORK WITHIN LIMITATIONS OF GOVERNING
REGULATIONS AND AS FOLLOWS:

1. DO NOT USE CUTTING TORCHES UNTIL WORK AREA IS
CLEARED OF FLAMMABLE MATERIALS. MAINTAIN FIRE WATCH
AND PORTABLE FIRE-SUPPRESSION DEVICES DURING
FLAME-CUTTING OPERATIONS.

2. MAINTAIN ADEQUATE VENTILATION WHEN USING CUTTING
TORCHES.

3. LOCATE BUILDING DEMOLITION EQUIPMENT AND REMOVE
DEBRIS AND MATERIALS SO AS NOT TO IMPOSE EXCESSIVE
LOADS ON SUPPORTING WALLS, FLOORS, OR FRAMING.

2.5 MECHANICAL DEMOLITION

A. REMOVE BUILDINGS, STRUCTURES AND SITE

IMPROVEMENTS INTACT WHEN PERMITTED BY AUTHORITIES
HAVING JURISDICTION.

B. PROCEED WITH DEMOLITION OF THE EXTERIOR PORTION
OF THE COIN VAULT'S STRUCTURAL FRAMING MEMBERS
SYSTEMATICALLY, FROM HIGHER TO LOWER LEVEL.
COMPLETE BUILDING DEMOLITION OPERATIONS ABOVE EACH

FLOOR OR TIER BEFORE DISTURBING SUPPORTING MEMBERS
ON THE NEXT LOWER LEVEL.

C. REMOVE DEBRIS FROM ELEVATED PORTIONS BY CHUTE,

HOIST, OR OTHER DEVICE THAT WILL CONVEY DEBRIS TO
GRADE LEVEL IN A CONTROLLED DESCENT.

1. REMOVE EXTERIOR PORTION OF THE COIN VAULT'S

STRUCTURAL FRAMING MEMBERS AND LOWER TO CELLAR B

BY METHOD SUITABLE TO MINIMIZE IMPACT OR DUST
GENERATION.,

D. CONCRETE: CUT CONCRETE FULL DEPTH AT JUNCTURES
WITH CONSTRUCTION INDICATED TO REMAIN, USING

POWER-DRIVEN SAW, THEN REMOVE CONCRETE BETWEEN.

E. STRUCTURAL STEEL: DISMANTLE FIELD CONNECTIONS
WITHOUT BENDING OR DAMAGING STEEL MEMBERS.

2.6 EXPLOSIVE DEMOLITION

A. EXPLOSIVES: USE OF EXPLOSIVES IS NOT PERMITTED.

2.7 DISPOSAL OF DEMOLISHED MATERIALS

A. GENERAL: REMOVE DEMOLISHED MATERIALS FROM

PROJECT SITE AND LEGALLY DISPOSE OF THEM IN AN
EPA-APPROVED LANDFILL.

1. DO NOT ALLOW DEMOLISHED MATERIALS TO ACCUMULATE
ON-SITE.

2. REMOVE AND TRANSPORT DEBRIS IN A MANNER THAT WILL
PREVENT SPILLAGE ON ADJACENT SURFACES AND AREAS.

B. BURNING: DO NOT BURN DEMOLISHED MATERIALS.

C. DISPOSAL: TRANSPORT DEMOLISHED MATERIALS OFF
OWNER'S PROPERTY AND LEGALLY DISPOSE OF THEM.

PART 2 - EXECUTION

2.1 EXAMINATION

A. SURVEY EXISTING CONDITIONS AND CORRELATE WITH
REQUIREMENTS INDICATED TO DETERMINE EXTENT OF
BUILDING DEMOLITION REQUIRED.

B. WHEN UNANTICIPATED MECHANICAL, ELECTRICAL, OR
STRUCTURAL ELEMENTS ARE ENCOUNTERED, INVESTIGATE
AND MEASURE THE NATURE AND EXTENT OF THE ELEMENT.

CONTRACTOR'S PROCEDURE FOR COIN VAULT REMOVAL:

EQUIPMENT:

THE FOLLOWING EQUIPMENT WILL BE USED:

KAMATSU PC-600 EXCAVATOR WITH HAMMER AND/OR
MECHANICAL CONCRETE CRUSHER.

KAMATSU PC-200 EXCAVATOR WITH HAMMER AND/OR
BUCKET.

e BURNING TORCHES.
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